GOVT. OF KARNATAKA 14237 ಕರ್ನಾಟಕ

130931 FEB 28 2012

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ ಕಂಇ 152 ಮುನೋಮು 2003 ದಿನಾಂಕ 09–05–2003ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ಕರ್ನಾಟಕ ಸರ್ಕಾರ
DEPT. OF STAMP & REGISTRATION Government of Karnataka

Zero Zero Zero Zero One Zero Zero 12:40 ದಸ್ತಾವೇಜು ಹಾಳೆ
Rs 0000100 Document Sheet

STAMP DUTY KARNATAKA

ನೋಂದಣಿ ಹಾಗೂ ಮುದ್ರಾಂಕ ಇಲಾಖೆ ಬೆಲೆ : ರೂ. 2/–
Registration and Stamps Department

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಉಪ ನೋಂದಣಾಧಿಕಾರಿ

ದಸ್ತಾವೇಜನ್ನು ಬರೆದುಕೊಟ್ಟ ದಿನಾಂಕ
Date of execution

ಪಾವತಿಸಿದ ಒಟ್ಟು ಮುದ್ರಾಂಕ ಶುಲ್ಕ
Total stamp duty paid Rs.

ಬೆಂಗಳೂರು–22

NO/179/11-12 D: 26-3-12

BRUHATH BANGALORE MAHANAGARA PALIKE

1. This is agreement entered this day 26/3/12 between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party] and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.
2. BBMP Desires to entrust the Construction of culverts at Ravindra nagara 1st main in SSD in ward no 13. to KRIDL Vide Ltr. No. BBMP/EE/DZ/PR/285/2011-12 dated 21.02.2012, amounting to **Rs.9.99 Lakhs.**

3.The government of Karnataka in the notification ಆಇ990ವೆಚ್ಚ–12/09ದಿನಾಂಕ: 17–08–2009 has exempted Karnataka transparency public procurement Act for execution of works to KRIDL under Section 4(a).

THIS DEED WITNESS AS FOLLOWS

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b Estimate shall be prepared by BB**MP based on CSR 10-11 of Bangalore Circle and administratively approved by the BBMP and** entrusted with 10% KRIDL charges.

c.Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

Sl. No	Name of Work	Work Code	Amount in Rs.	Job code
1	Construction of culverts at Ravindra nagara 1st main in SSD in ward no 13.	013-11-N-W-E-C-F0-003	9.99 Lakhs	013-11-000051

E.E. (D.D.)

Technical Manager (West)
KRIDL BBMP Bangalore

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

5. The work will be completed within 3 **Months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

6. Defect liability period shall be 12 months from the date of completion of work.

7. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB.

b. For items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

8. BBMP shall prepare bills as per execution and which shall be certified by Competent Authority of BBMP and Quality check will be conducted by M/s. Civil Tech Consultants and Engineers, Bangalore whose payment of 0.50% of the estimated cost will be included in the bills shall be paid by the second party with the consent of the BBMP authority.

9. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

10. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle for the year 2010-11.

11. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

Second Party

Technical Manager (West)
KRIDL BBMP Bangalore

Witness:-

1.

Project Executive (West)
KRIDL BBMP Bangalore

Project Engineer (West)
K.R.I.D.L. B.B.M.P, Bangalore

First Party

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

26/3

1.